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SECTION I – GENERAL INFORMATION 
  
A. Introduction 
  
Sevier County PBA (County) is seeking proposals from qualified construction firms 
interested in providing services for Construction Management at Risk for the 
Sevier County/Kodak Public Library. This project is located in Kodak, Tennessee. 
A single Construction Manager entity will provide both Pre-Construction and 
Construction services for the Project. All Construction Manager at Risk bidders 
must have similar construction experience.  
  

1.  Construction Manager (Advisory) services for the Pre-Construction Phase. 
2.  Construction Manager (At Risk) services for the Construction Phase. 

  
B. Selection Process and Tentative Project Schedule 
  
Invitation to Bid ..................................................... September 25, 2023 
Last Day for Questions .............................. 5:00 P.M. EST, October 19, 2023 
Questions Response ................................. 5:00 P.M. EST, October 24, 2023 
Proposals Due ....................................... 2:00 P.M. EST, November 2, 2023 
Date of Potential Interview, if any ...................... week of November 6, 2023  
Notification of Intent to Award ......................... week of November 13, 2023 
Design Development & Construction Documents.……. week of November 20, 2023 
  
C. Inquiries 
  
All questions regarding this Request for Proposals should be in writing and 
directed to: 
      Mike Smelcer 

Principal 
SRA Architects Inc. 
3413 Forest Street 

Pigeon Forge, TN 37863 
msmelcer@sraarchitects.biz 

 
Questions received after the deadline above will not be answered. Only questions 
answered by the County in a formal written response will be binding. Oral and 
other interpretations or clarifications will be without legal effect. 
  
Replies will be issued by addendum, via email, or mail to all parties listed by 
the County as having received the Request for Proposals. Failure of any 
proposer to receive any such addendum or interpretation shall not relieve the 
proposer from any obligation under the proposal as submitted. Only questions 
answered by formal written addendum will be binding. Oral and other 
interpretations or clarifications will be without legal effect to assure that 
proposers receive uniform responses to questions, and to maintain the integrity 
of the process, the County maintains a No Contact Policy during the selection 
process. The No Contact Policy prohibits any officer, employee, representative 

mailto:msmelcer@sraarchitects.biz
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or agent of any proposer or any firm affiliated with the proposer from initiating 
any contact regarding the project with any representative or employee of Sevier 
County, the Sevier County Economic Development Council, the Sevier County or 
the Public Building Authority between the date of this Request for Proposals and 
the date when the selection of the Construction Manager at Risk (CM) is made. 
Questions may only be addressed to the Project Architect.  
  
D. Experience Requirements 
  
The CM’s personnel, particularly its Project Manager, Estimator, and 
Superintendent, must be thoroughly experienced in construction projects 
comparable to the proposed project. The CM’s personnel must have 
demonstrated, through recently built projects, an understanding of and 
experience in CM method of project delivery. Experience in the construction of 
comparable-sized projects, and experience with East Tennessee area 
subcontractors, suppliers and local building code requirements will be significant 
factors in the selection process.  
 
The selected CM shall submit a list of sub-contractors for prequalification prior 
to the bidding of the project. A final list of qualified subs will be approved by 
the COUNTY and its team. 
  
E. Equal Opportunity 
  
The County encourages the meaningful participation of minority owned 
businesses in the project, which includes small-owned businesses, disadvantaged 
business enterprises, women business enterprises and minority business 
enterprises. In the performance of services pursuant to the contract with the 
County, the proposer must not discriminate against any employee or applicant 
for employment because of race, religion, sex, national origin, or physical 
impairment except where race, religion, sex, national origin, or physical 
impairment is a bona fide occupational qualification reasonably necessary to the 
normal operation of the Vendor. In submitting a response to this Request for 
Proposals, each proposer must certify that the proposal is not the result of, or 
affected by, any unlawful act of collusion with any other person or company 
engaged in the same line of business or commerce or any other fraudulent act 
punishable under the laws of the United States of America or the State of 
Tennessee. 
  
F. Drug-Free Workplace Affidavit 
  
Proposers shall be required to submit with their bids, a Drug-Free Workplace 
Affidavit as described in the Tennessee Code Annotated Section 50-9-113. An 
affidavit is attached as Exhibit “D.” 
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SECTION II – Project Description 
 
A. Overview 
 
The CM shall furnish the work developed in the Construction Documents. This 
project will consist of the construction of a new public library for the county built 
in Kodak, Tennessee. Scheduling and Safety concerns will be a prime consideration 
of the selection panel. 
 
Nothing contained herein shall require the County to accept any proposal, and the 
County reserves the right to reject all proposals. 
  
B. Project Schedule 
 
Initial construction may commence in spring of 2024. The entire project is 
anticipated to open in the Spring/Summer of 2025. 
 
C. Project Architect 
 
The Architect is:   

Mike Smelcer 
Principal 

SRA Architects Inc. 
3413 Forest Street 

Pigeon Forge, TN 37863 
msmelcer@sraarchitects.biz 

865-806-1819 
 
 
D.  Other Consultants 
 
In addition to the Architect, their consultants, and the CM, the County will 
determine if additional consultants will be required for the project. 
 
 
SECTION III – DESCRIPTION OF CONSTRUCTION MANAGEMENT SERVICES
 
A. Scope of Services 
  
The CM is being selected early in the project to join the Project Team consisting 
of the County, the Architect, and other consultants, as the County may deem 
necessary or appropriate. The CM will be expected to provide the Project Team 
with construction expertise and experience that will assist in project decision-
making and ensure that procedures are implemented to aggressively manage the 
construction costs and project schedule. The project design must allow for 
economical and efficient methods of construction. The County seeks the CM who 
can best provide the services needed to achieve these goals. 
  
 

mailto:msmelcer@sraarchitects.biz
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The services provided by the CM will be provided in two (2) phases: 
 
Pre-Construction Advisory Services: Consultation to the Project Team during the 
design phase until such time that a Guaranteed Maximum Price (GMP) for 
construction is accepted. The County is seeking the services of the CM to provide 
Pre-Construction Advisory Services including but not limited to the following: 
  
The CM will provide the following pre-construction services as an Advisor to the 
Project Team and receive a negotiated fixed fee for its services, throughout the 
design process: 
  
1. Consult with, advise, assist, and provide recommendations to the Project 

Team on all aspects of design for the project, including early verification of 
budget and schedule as well as any constructability issues related to the 
sustainability goals as defined by the Owner. Coordinate with and reconcile 
with independent Cost Consultant if required.  

2. Provide information, estimates and alternative schemes and participate in 
decisions regarding existing conditions, site utilization and construction 
phasing. 

3. Develop information and participate in decisions regarding value 
engineering. Provide information on construction materials, methods, 
systems, phasing and costs to assist in determinations that are aimed at 
providing the highest quality facility within budget. 

4. Provide input to the Project Team regarding current construction industry 
practices, labor market and materials availability. 

5. Provide construction related input and assist the design team in preparation 
of a Sustainability Plan for the overall project. 

6. Review in-progress design documents and provide input and advice with 
respect to construction feasibility, construction sequencing, site utilization, 
alternative materials/methods and long-lead material procurements. 

7. Review design documents in progress and upon completion, suggest 
modifications to improve completeness or clarity and constructability.  

8. Recommend division of the work to facilitate bidding and award of trade 
contracts considering such factors and minimizing disruption of existing 
facilities, improving, or accelerating construction completion, minimizing 
trade jurisdiction disputes, increasing minority-owned business 
participation and other related issues. 

9. Develop and continuously monitor the project schedule and recommend 
adjustments in the design documents or construction bid package to ensure 
completion of the project in the most expeditious manner possible. 

10. Assist in cost management, including the preparation of construction cost 
estimates for the project throughout the design phases of the work. 

11. Develop, with the Project Team, a continual list of additive and deductive 
cost items, prioritized by the County, to be considered as needed to 
maintain balance in the budget. 

12. Assist in management of changes that may be requested by the County. 
13. Participate in visits to similar facilities, if requested by the County. 
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B. Construction Services 
 
When the County accepts the Construction Cost Estimate based on the partially 
completed construction documents (CDs) (to be determined by the Project 
Team, but for initial planning purposes assume approximately ninety (90%) 
percent complete), it will become the basis for a Guaranteed Maximum Price 
(GMP) for the construction of the project. The GMP will not be exceeded without 
written approval from the County by change order. If the County and the CM 
cannot agree on a GMP, or if the County decides for any other reason not to 
continue with the CM, the County reserves the right to terminate the CM’s 
services without penalty or payment (except payment for services rendered 
through the date of termination) and accomplish the construction of the project 
by other means. Construction Services (At-Risk): Management of the entire 
construction progress within the GMP and project schedule. This Contract is set 
forth as a CM At-Risk Contract for the express purpose of packaging the work into 
a number of bid packages. The reason for following this approach is to encourage 
competitive bidding among the subcontracting community and for early release 
of work packages. It is envisioned that portions of the work will be released for 
construction in as many as 6-10 separate bid packages, each of which may require 
a separate estimate. One or more of the bid packages may be released for 
construction prior to completion of the Construction Documents, if the County, 
the Architect, and the CM agree that the project is generally tracking on or under 
budget. 
  
Separate Bid Packages are generally considered to include, but not limited to 
the following: 

1. Site Preparation and foundations 
2. Mechanical and plumbing 
3. Electrical 
4. Concrete 
5. Masonry 
6. Structural steel 
7. Roofing 
8. Drywall 
9. Carpentry and miscellaneous 
10. General Requirements  

  
Self-performed work by the CM will be limited under the terms of the Contract 
to not more than twenty percent (20%) of the value of the Work including General 
Conditions, unless approved in advance in writing by the County. During 
construction, the CM shall be reimbursed for its documented allowable Costs of 
the Work as defined in the Owner – Construction Manager Agreement (Exhibit 
“E”) plus a negotiated fixed fee. Overruns of the GMP will be the sole 
responsibility of the CM. Underruns (Savings) below the GMP will be returned 
entirely to the Owner throughout construction to allow the Owner to reinvest in 
the project if so desired. Duties of the CM will include construction of the 
facilities in accordance with the CDs, including but not limited to the following: 
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1. Solicit and select subcontractor and material supplier bidding for all 

construction work (including work the CM would like to self-perform) using 
a competitive bidding process subject to the approval of the County. It is 
preferable to have three competitive bids for each segment of work. 

2. Maintain a qualified, full-time Superintendent with necessary staff at the 
job site to coordinate and provide direction of the work, as well as to 
provide quality assurance/quality control. 

3. Prepare and maintain a detailed Critical Path Schedule for monitoring 
project progress and managing the work. Keep the Project Team fully 
advised on work progress status. This will include a “look-ahead” or “near-
term” schedule to be provided at weekly or biweekly project meetings. If 
progress falls behind, the CM will provide a recovery schedule. 

4. Make available all cost and budget estimates, including supporting 
materials and records, to the Project Team. Provide monthly reports of 
actual costs and work progress as compared to the estimated cost 
projections and scheduled work progress. Explain significant variations 
and provide information as requested by the Project Team. 

5. Manage all work relative to the Construction and assist in all construction 
related documentation in a manner that allows the Project to meet the 
required Sustainability goals outlined in the Sustainability plan and in the 
Documents. 

6. Assist the County in implementing a comprehensive public information 
program, which includes specific procedures for minimizing inconvenience 
to the public. This will include an aggressive program for ensuring safety 
and security of all persons and property affected by the work. 

7. Establish an effective Quality Assurance/Quality Control Plan for all 
construction and inspect the work as it is being performed to assure that 
materials furnished, and quality of work performed is in accordance with 
the Construction Documents. The County will employ an independent firm 
for quality assurance testing of materials. 

8. Work with the Project Team to establish and implement procedures for 
expediting and processing all shop drawings and other submittal 
documents. The CM is responsible for initial review and verification of all 
shop drawings to ensure they comply with the intent of the Construction 
Documents and are in fact ready for the Architect’s review and approval. 

9. Prepare Requests for Information (RFIs) when clarifications of the 
documents are required.  

10. Establish effective programs for job-site safety and for maintaining 
current job-site records, labor relations and minority participation.  

11. Prepare and distribute weekly and monthly progress reports. 
12. Review and process all applications for payment by subcontractors and/or 

material suppliers in accordance with the terms of their contracts. Review 
and resolve, with the County’s concurrence, subcontractors’ and/or 
material suppliers’ requests for additional costs. 

13. Schedule and conduct job meetings to ensure orderly progress of the work. 
Prepare and distribute a record of the meeting to the Project Team and 
other interested parties within three (3) business days of each meeting. 
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14. Resolve, with the County’s concurrence, disputes that may arise between 
subcontractors and/or material suppliers as a result of the construction. 

15. As construction is completed, the CM shall provide the following close-out 
services: 
a)     Coordinate and expedite the submittal of record documents and attic 

stock. 
b)     Organize and index three (3) operations and maintenance manuals. 
c)     Acquire all necessary or required permits, including Certificate of 

Occupancy. 
d)     Provide complete commissioning of all building systems and 

equipment. 
e)     Coordinate and provide training to the personnel on the operation, 

maintenance and repair of all systems, equipment and facilities 
incorporated into the design and construction of the project. This 
training will be provided by qualified personnel in accordance with a 
schedule jointly developed by the County and the CM. 

f)      Provide continuous change order review and processing services. 
g)     Prepare a project completion report for assistance in turnover of the 

facilities to the County. 
h)    Prepare a final report of all construction costs. Assist with the County’s 

audit of final cost report and all supporting documentation. Provide 
lien waivers from all subcontractors and material suppliers. 

16. Post-Construction Services  
a)     Provide prompt satisfaction of all warranty items reported by the 

County. 
b)     Participate in a joint inspection of the facility, with the Project Team 

at the end of the one-year basic warranty period and satisfy any 
further warranty items identified at that time. 

 
17. Special Requirements  

a)    The CM may not change any of the project staffing from their proposed 
team without prior written approval of the Owner. Requests to 
substitute people may be made to the Architect of Record. 

b) Prior to completion of the CDs, the CM will advertise to attract 
potential subcontractors and material suppliers to encourage their 
interest in bidding on the work. Contracts will include steps to 
encourage minority-owned business participation in bidding on the 
work. 

c)    As required by the State of Tennessee, the CM will be expected to 
publicly conduct the bidding of all construction work. If the CM wishes 
to self-perform any work, it shall state its intention during the initial 
bidding process and then submit a bid in competition with the 
marketplace. Public bidding shall follow these minimum guidelines: 
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1)    All bids are required to be sealed, written and submitted to a 
specific location at a specific time. 

2)    If the CM or its subsidiary desires to submit a bid on any portion 
of the Work, the bid opening will be conducted by the County. 
The CM shall attempt to obtain a minimum of three (3) qualified 
bids for each package of work. If there are no bids or no 
acceptable bids, the CM shall self-perform the items of work at 
the price included in the current overall project estimate. 



 

 - 11 - 

SECTION IV – SELECTION PROCESS AND SUBMITTAL REQUIREMENTS 
  
A. Method of Selection 
  
Candidates in the selection process for CM services must submit a written 
proposal, which addresses the specific issues, detailed below. A Selection 
Committee will review the proposals. The identities of the Selection Committee 
will be withheld until a proposer is selected. Once a successful bidder has been 
selected, the County will negotiate the specific terms including final fees, of a 
written contract with the CM and recommend approval by the County’s Board. If 
the County is unable to finalize an acceptable agreement with the first-ranked 
CM, the County will suspend negotiations and commence discussions with the 
second-ranked firm, and so on until an agreement acceptable to the County has 
been reached. The County and the Selection Committee will consider 
information provided by candidates in response to this Request for Proposals in 
selecting the CM for the project.  
 
B. Bid Proposal 
  
The Offeror must complete the Bid Proposal. The Bid Proposal is divided into six 
(6) parts.  

  
Part 1.  Pre-Construction Fee.  
The Pre-Construction fee is a lump sum amount, which is part of the CM 
fee, payable monthly in proportion to the services rendered. The Pre- 
Construction Services’ fee includes the CM’s overhead and out-of-pocket 
expenses including travel. 
  
Part 2.  Construction Services.  
Construction Manager At-Risk Fee. The Construction Services fee for 
construction of the project includes the Pre-Construction Services Fee and 
General Conditions Cost. 
  
Part 3.  General Conditions.  
Cost is to be expressed as a Percentage of the Total Work. Reimbursable 
personnel are proposed to work on the Project during the Construction 
Phase and in accordance with the Terms of the Agreement. Provide a 
detailed breakdown/list of the items covered under this part of the work 
as an attachment to the bid proposal. Reimbursable personnel’s hourly 
rates are requested only for the County’s use to compare proposals as to 
relative levels of experience/compensation. 
  
Part 4.  Bonding Rate.  
The Prime Contractor’s bonding rate shall be expressed as a percentage 
of project cost. Rate shall be based on an estimated $3,980,000.00project 
construction cost. 
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Part 5. Mark-Ups. 
Percentage of mark-up for Change Orders and Overhead and Profit.  
 

 Part 6. Shared Savings. 
Attach on separate sheet your proposed ‘Shared Savings’ clause. 
 

 
C.  Selection Criteria 
 
Proposals will be evaluated according to the following criteria: 
  

1. Experience (30%) 
a. Construction of similar projects of similar size 
b. Construction Manager At-Risk 
c. Work in East Tennessee area 
d. Success in Minority participation 
e. References 

 
2. Financial (20%) 

a. Bonding capability 
b. Fees 
c. General Conditions as a Percentage of Construction 

 
3. Management Systems (25%) 

a. Estimating 
b. Cost Control 
c. Schedule Management 
d. Quality Control 
e. Communication 
f. Change Order Management 
g. Safety Controls and Record. Employee Modification Ratio (EMR) – 

Please provide the EMR for the last three (3) years and include a 
brief explanation of the trend. The explanation should include an 
action plan to reduce the number if above 1.0. Any number over 
1.2 requires a detailed explanation of the reasons behind the 
increase. 

h. Environmental Controls and Management 
 

4. Resources (25%) 
a. Key Personnel 
b. Current Workload 
c. Consultants (if any) 
d. Special Techniques or Equipment envisioned for this project 
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D.    Submittal Requirements 
  
A digital PDF file of the proposal must be submitted by email or delivered on Zip 
Drive no later than the time and date indicated in the schedule on page 2 to the 
County, Attention:  
 

Allen Newton 
Executive Director 

Sevier County Economic Development Council 
321 Court Avenue 

Sevierville, Tennessee 37862 
allennewton@hotmail.com 

865-428-2212 
  

(subject line: Sevier County/Kodak Public Library RFQ) 
 

The proposal shall include a cover sheet with the name of the proposing firm, 
license number, classification, and expiration date. An Envelope Cover Form is 
attached as Exhibit “G.” No proposal may be withdrawn within sixty (60) days 
from the date it is submitted. Late submittals will not be considered or returned. 
The County reserves the right to waive any/all informalities in submittal. 
  
E.     Required Information 
  
Proposals must contain the following information (concise and direct responses 
are encouraged):  
  

1. Identification – Provide full legal name of the proposing firm, mailing 
address, telephone, fax number, email address and contact person. 
Identify joint venture partners and their primary office addresses.  

2. Letter of Interest – A letter executed by the Owner or corporate officer of 
the proposer committing the firm to the requirements of the RFP.  

3. Table of Contents - A table of contents referring to specific sections within 
the response to the RFP.  

4. Proposed Personnel – Provide an organizational chart identifying the key 
personnel who will be assigned to the project(s). Describe each person's 
project function, title, reporting relationship and the percentage of 
his/her time, which will be devoted to the project during each phase. List 
any prior experience for each person in similar projects. Clearly identify 
field staff versus off-site staff and indicate which are considered Cost of 
the Work by the proposer and which are considered as part of the fixed 
fee. Please indicate contingent team members for key members should 
that key team member become incapacitated or leave your employment 
or association. Due to the nature of the project’s surroundings, an 
indication of how the CM will manage contact with the County and its 
members and how it will manage ALL project personnel as related to 
sexual predators, etc. 

mailto:allennewton@hotmail.com
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5. Resumes - Provide resumes of each key team member. Highlight relevant 
experience and identify any special skills. All CM At-Risk bidders must have 
related construction experience, preferably the project manager and 
superintendent.  

6. References - Provide the names, addresses and telephone numbers of five 
(5) references. Provide the project name(s) and service(s) provided for 
each reference.  

7. Project Performance with Cost Estimating Track Record - Provide project 
information for the last five (5) projects of similar construction, listing 
the projected construction cost, client name and current telephone 
number.  

8. Management Approach - Provide a brief description of the proposer's 
approach to management of the scope of work for the project.  

9. Litigation - Provide a list of (i) any pending litigation against the proposer, 
and (ii) the results of any litigation against the proposer concluded within 
the past three (3) years.  

10. Drug-Free Workplace Affidavit - Proposer shall be required to submit with 
their bids, a Drug-Free Workplace Affidavit as described in the Tennessee 
Code Annotated Section 50-9-113, an affidavit is attached as Exhibit “D.”  

11. Bid Proposal – Submit seven (7) copies of the fully executed Bid Proposal, 
signed by a principal of the firm authorized to make a binding offer, or in 
the case of a joint venture, signed by similar officials for each joint 
venture. Present proposed fees for providing Construction Management 
Services.  

12. Financial Statement - The successful firm may be required to submit a 
copy of your firm's most recent audited financial statement, bonding 
capability, prior to award of the construction contract.  
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BID PROPOSAL 
  
  

Proposal of  (hereinafter 
called BIDDER, organized and existing under the law of the State of Tennessee 
doing business as   (a 
corporation, partnership, or an individual, as applicable) to the Public Building 
Authority of the County of Sevier, Tennessee (hereinafter called OWNER). 
  

In compliance with your Invitation for Bids, BIDDER hereby proposes to 
perform all work for the construction of the Sevier County/Kodak Public Library, 
in strict accordance with the CONTRACT DOCUMENTS, within the time set forth 
therein, and at the prices stated below: 
  

By submission of this BID, each BIDDER certifies, and in the case of a joint 
BID each party thereto certifies as to his own organization, that this BID has been 
arrived at independently, without consultation, communication, or agreement 
as to any matter relating to this BID with any other BIDDER or with any 
competitor. 
  

BIDDER hereby agrees to commence work under this contract on or before 
a date to be specified in the NOTICE TO PROCEED and to substantially complete 
the project within   consecutive calendar days thereafter, and fully 
complete and ready for final payment within thirty (30) days thereafter. 
  

BIDDER understands that the Owner is not required to accept any bids or 
proposals, and may choose to reject all bids or proposals. 
  

BIDDER agrees that this bid shall be good and may not be withdrawn for a 
period of sixty (60) calendar days after the scheduled closing time for receiving 
bids.  
  

Upon receipt of written NOTICE OF AWARD of this bid, BIDDER will execute 
formal contract attached within ten (10) days and deliver Bonds as required by 
the General Conditions. 
  

BIDDER agrees to perform all the work described in the CONTRACT 
DOCUMENTS for the following and in addition the following Alternates: 
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Part 1  Pre-Construction Services Fee:  
For all services and expenses rendered from project initiation through the 
Construction Documents phase, the fixed amount will be payable monthly 
in proportion to the services rendered. Provide a detailed breakdown/list 
of the items covered under this part of the work as an attachment to the 
bid proposal.  

 
$    

  
Part 2  Construction Services – Construction Manager at Risk: 

Construction Manager’s Fee. This Fee will provide Construction 
Management services as the following percentage of the Cost of the Work. 
The Cost of the Work shall be the sum of the actual costs of the General 
Conditions work set forth during Part 1, plus the actual amount of all 
subcontracts, material and equipment contracts. This will become a fixed 
amount at the time a Guaranteed Maximum Price (GMP) is accepted by 
County and authorized by Change Order and will become the minimum fee 
due the Construction Manager unless County authorizes a substantial 
reduction in scope, or the contract is terminated.  
  
 % Cost of the Work 

  
Part 3  General Conditions: 

Provide General Conditions cost for supervisory personnel working directly 
on the project, either at the project site or in the company’s main office, 
as required to properly staff the project. General Conditions are based 
upon a construction duration of 17 months. Attach a separate sheet listing 
in detail all personnel and their respective titles that are included in 
either the Fee or General Conditions.  
  

$     
 
Part 4  Bonding Rate: 

Prime Contractor’s bonding rate (Expressed as a percentage of project 
cost for a project as listed herein).  
 
   % 
 

Part 5  Mark-Ups: 
Percentage of mark-up for Change Orders and Overhead and Profit.  
 
   % 
 

Part 6  Shared Savings: 
Attach on separate sheet your proposed ‘Shared Savings’ clause. 
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Respectfully Submitted By: 
  
This offer shall be open to acceptance and is irrevocable for sixty (60) days from 
November 13, 2023. 
 
PROPOSAL FORM SIGNATURE(S) 
 
The Corporate Seal of__________________________________________________ 
 
 
 
 

 
 

(SEAL) 
 
 
 
 
 
 
 

Was hereunto affixed in the presence of: 
 
 
        
Signature of Authorized Signing Officer 
  
        
Printed Name / Title 
  
        
Company Name 
  
        
Business Street Address  
  
        
State And Zip Code 
  
        
Email Address 
  
        
Date 
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EXHIBIT “A” 
 

STATEMENT CONCERNING COMMISSIONS AND NON-DISCRIMINATION 
REGARDING POTENTIAL CONTRACTS WITH 

SEVIER COUNTY (COUNTY) 
  

The undersigned is in the process of submitting a response to the County 
in response to a Request for Proposals issued by the County. 
  

1. Except as set forth below, neither the undersigned nor any other 
person or entity involved in submitting the proposal to the County has 
entered into an agreement to pay a commission to any other person in 
connection with the proposal submitted to the County or any contract 
for services to be rendered to the County. 
 

2.    During the performance of services pursuant to any contract with the 
County, the undersigned agrees that it will not discriminate against 
any employee or applicant for employment because of race, religion, 
sex, national origin or physical impairment except where religion, sex, 
national origin or physical impairment is a bona fide occupational 
qualification reasonably necessary to the normal operation of the 
contractor. 
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EXHIBIT “A” – continued 
  
  

        
Name of the Respondent 
  
        
By: 
  
        
Title: 
  
        
Date: 
  
        
Address: 
 
  
SWORN TO and subscribed before me 
  
This day  of  , 2023 
  
 
        
Notary Public 
  
        
My Commission Expires: 
  
  
ECONOMIC ASSOCIATION OR KINSHIP RELATIONSHIPS 
  
        
Person/Entity 
 
        
Relationship 
 
  
COMMISSIONS 
  
 
         Payee Name  
 
         Payee Address  
 
         Agreed Commission 
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EXHIBIT “B” 
 

TN ST S 50-9-113 
T.C.A.                                                                                                                                         § 50-9-113 

TENNESSEE CODE ANNOTATED 
TITLE 50 EMPLOYER AND EMPLOYEE 

CHAPTER 9 DRUG-FREE WORKPLACE PROGRAMS 
  

Copyright � 1955-2000 by The State of Tennessee. All rights reserved. 
Current through End of 2000 Reg. Sess. 

  
50-9-101. Legislative intent.                                                                                   [Acts 1996, ch. 944, § 50; 
1997, ch. 533, § 17] 
  
(a) It is the intent of the general assembly to promote drug-free workplaces in 
order that employers in this state be afforded the opportunity to maximize their 
levels of productivity, enhance their competitive positions in the marketplace 
and reach their desired levels of success without experiencing the costs, delays 
and tragedies associated with work-related accidents resulting from drug or 
alcohol abuse by employees. It is further the intent of the general assembly that 
drug and alcohol abuse be discouraged and that employees who choose to engage 
in drug or alcohol abuse face the risk of unemployment and the forfeiture of 
workers' compensation benefits. 
 

(b) If an employer implements a drug-free workplace program in accordance with 
this chapter which includes notice, education and procedural requirements for 
testing for drugs and alcohol pursuant to rules developed by the division, the 
covered employer may require the employee to submit to a test for the presence 
of drugs or alcohol and, if a drug or alcohol is found to be present in the 
employee's system at a level prescribed by statute or by rule adopted pursuant 
to this chapter, the employee may be terminated and forfeits eligibility for 
workers' compensation medical and indemnity benefits. However, a drug-free 
workplace program must require the covered employer to notify all employees 
that it is a condition of employment for an employee to refrain from reporting 
to work or working with the presence of drugs or alcohol in the employee's body 
and, if an injured employee refuses to submit to a test for drugs or alcohol, the 
employee forfeits eligibility for workers' compensation medical and indemnity 
benefits. 
 
50-9-113   State and local government construction contracts  Acts 2000, ch. 918, §§ 1, 2.] 
 

(a) Each employer with no less than five (5) employees receiving pay who 
contracts with the state or any local government to provide construction services 
or who is awarded a contract to provide construction services or who provides 
construction services to the state or local government shall submit an affidavit 
stating that such employer has a drug-free workplace program that complies with 
this chapter, in effect at the time of such submission of a bid at least to the 
extent required of governmental entities. Any private employer that certifies 
compliance with the drug- free workplace program, only to the extent required 
by this section, sha11 not receive any reduction in workers, compensation 
premiums and shall not be entitled to any other benefit provided by compliance 
with the drug-free workplace program set forth in this chapter. Nothing in this 
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section shall be construed to reduce or diminish the rights or privileges of any 
private employer who has a drug-free workplace program that fully complies 
with this chapter. For purposes of compliance with this section, any private 
employer shall obtain a certificate of compliance with the applicable portions of 
the Drug-free Workplace Act from the Department of Labor and Workforce 
Development. No local government or state governmental entity shall enter into 
any contract or award a contract for construction services with an employer who 
does not comply with the provisions of this section. 
  
(b) For the purposes of this section, "employer" does not include any utility or 
unit of local government. "Employer" includes any private company and/or 
corporation.  
  
(c) If it is determined that an employer subject to the provisions of this section 
has entered into a contract with a local government or state agency and such 
employer does not have a drug-free workplace pursuant to this section, such 
employer shall be prohibited from entering into another contract with any local 
government or state agency until such employer can prove compliance with the 
drug-free workplace program pursuant to this section. If the same employer 
again contracts with any local government or state agency and does not have a 
drug-free workplace program pursuant to this section, then such employer shall 
be prohibited from entering into another contract with any local government or 
state agency for not less than three (3) months from the date such violation was 
discovered and verified and shall be prohibited from entering into another 
contract until such employer complies with the drug-free workplace program 
pursuant to this section. If the same employer for a third time contracts with 
any local government or state agency and does not have a drug free workplace 
program pursuant to this section, then such employer shall be prohibited from 
entering into another contract with any local government or state agency for not 
less than one (1) year from the date such violation was discovered and verified 
and shall be prohibited from entering into another contract until such employer 
complies with the drug-free workplace program pursuant to this section. 
  
(d) A written affidavit by the principal officer of a covered employer provided to 
a local government at the time such bid or contract is submitted stating that the 
employer is in compliance with this section shall absolve the local government 
of all further responsibility under this section and any liability arising from the 
employer's compliance or failure of compliance with the provisions of this 
section. 
  

Effective Dates. Acts 2000, ch. 918, § 3. January 1, 2001 
T.C.A. § 50-9-
113                                                                                                                                                TN ST § 50-9-
113 

Copr. � West 2001 No Claim to Orig. U.S. Govt. Works 
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EXHIBIT "C" 
  

AFFIDAVIT REGARDING DRUG-FREE WORKPLACE PROGRAM 
  
 
 
STATE OF        ) 
                                                                                             
COUNTY OF (________________________) 
  
  
  
The undersigned, having been duly sworn, deposes and says as follows: 
  

1. I am over 18 years of age, and I have personal knowledge of the matters 
stated herein.  

  
2. I am the  of  ,  

                       (Position)                               (Name of Company) 
 

hereinafter referred to as “the Bidder". 
  

3. As of the date of the submittal of its bid, the Bidder has a drug-free 
workplace program that complies with the requirements of Tennessee 
Code Annotated Section 50-9-101, et seq.  

  
Further, Affiant saith not  

                                                                       
  
  
  
Sworn to and subscribed before me, this       day of    
 , 2023. 
 
  
        
Notary Public 
 
        
My Commission Expires  
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EXHIBIT “D” 
  

 
A133-2019, Standard Form of Agreement Between Owner and Construction 
Manager as Constructor where the basis of payment is the Cost of the Work 

Plus a Fee with a Guaranteed Maximum Price 
  
  
  
 

This document will be provided to the successful bidder at the time of 
notification of award.
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EXHIBIT “E” 
  

AIA DOCUMENT A201 
COUNTY MODIFIED VERSION OF THE 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 

This document will be provided to the successful bidder at the time of 
notification of award. 

  
  
 
 
 
  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



EXHIBIT “F” 
 
  

BID ENVELOPE COVER 
  

NAME OF PROJECT:            
CONSTRUCTION MANAGER AT RISK SERVICES  
FOR THE SEVIER COUNTY/KODAK PUBLIC LIBRARY 

  
SEALED BIDS RECEIVED:  

Mike Smelcer 
Principal 

SRA Architects Inc. 
3413 Forest Street 

Pigeon Forge, TN 37863 
msmelcer@sraarchitects.biz 

865-806-1819 
 

 
 

UNTIL:  
2:00 PM. EST, NOVEMBER 2, 2023 
 

mailto:msmelcer@sraarchitects.biz

